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Mr. J.W, Scofield
B&W Ref: RB~614/615
Page 2 September 12, 1991

As far as schedule, B&W will proceed with the material ordering process upon
receipt of your written acceptance of this quote (Alt. #A or Alt. #B) and ,
release to proceed. Orders for wmajor alloy materials are targeted for placement
one week following this acceptance/release; orders for remaining materials two
weeks thereafter. We have located suppliers for the major alloy materials for
both alternates and have promises that these materials will be delivered within
6 weeks of ordering. In order t; have the burners on site in time for your
Spring 92 outage’ (starts 4%%875??, B&W needs acceptance/release on this quote by
9/18/91 and acceptance/release on the fabrication quote by 10/18/91.

Attached for your review, 1s a draft of the warranty B&W will be providing on
these new burnmers, We plan to include it as part of our upcoming quote for shop
fabrication and freight,

B&W looks forward to working with IPP on this burner replacement project., Please
advige any questions or comments, as well as your decision on this quote. ,

Very truly yours,

Sy 1279 %///ﬂé :&/‘ ’

C.A. Palmberg
Project Manager

CAP:nk
cc: RK Krikorian - IPP, LA w/att,
JP Musto - IPP, Delta w/att.
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